

July 12, 2021

Michael S. Cashman, Supervisor
& Town Board Members
151 Banker Road
Plattsburgh, New York 12901

Re: Recommendation for Award
Water Supply Improvements 2020
Contract No. 2- Plumbing
Town of Plattsburgh, New York

Dear Supervisor Cashman & Board Members:

Sealed bids for the above noted project were received on July 9, 2021. These bids have been carefully checked for accuracy and tabulations of same are enclosed herewith.

The low bid is that of L. H. Laplante Company, Inc. We find the stated qualifications of the Contractor to be satisfactory.

It is, therefore our recommendation that the Contract be awarded to L. H. Laplante Company, Inc. in the amount of \$30,000.

It should be noted that this Contract is on a unit price basis. As such, the final contract cost will increase or decrease, depending upon the actual quantities required by the exigencies of construction.

Very truly yours,
LABERGE GROUP

By: _____
Ronald J. Laberge, P.E.
Executive Vice President

RJL:bnl



BID TABULATION
WATER SUPPLY IMPROVEMENTS 2020
TOWN OF PLATTSBURGH, CLINTON COUNTY, NEW YORK
 RECEIVED: JULY 9, 2021 @ 11AM
 REVIEWED BY: RONALD J. LABERGE, P.E., VICE PRESIDENT

Contract	Contractor		Amount
1	Luck Bros., Inc. 73 Trade Road Plattsburgh, New York 12901 (1)	Base Bid:	\$1,518,000.00
		Base Bid Less Deductible Alternate #1:	\$1,448,000.00
2	L. H. LaPlante Company, Inc. PO Box 496, 52 Main Mill Street Plattsburgh, New York 12901		\$30,000.00
	Hyde-Stone Mechanical Contractors, Inc. 29 Hatch Road Potsdam, New York 13676		\$52,400.00
3	L. H. LaPlante Company, Inc. PO Box 496, 52 Main Mill Street Plattsburgh, New York 12901		\$45,000.00
	Hyde-Stone Mechanical Contractors, Inc. 29 Hatch Road Potsdam, New York 13676		\$47,000.00
4	Triangle Electrical Systems, Inc. 126 Idaho Ave. Plattsburgh, New York 12903		\$441,350.00
	Dow Electric, Inc. 3874 State Route 11 Malone, New York 12953		\$611,000.00
	Harold R. Clune, Inc. 30 Prospect Street Ballston Spa, New York 12020		\$1,061,000.00

(1) NYSEFC Equal Employment Opportunity filled out but not signed.